
Schedule I: Utilities

Item No. Quantity Unit Description Unit Price Subtotal

101 1            LS Mobilization and Insurance $26,812.13 = $26,812.13

102 1            EA Connect to Existing Sanitary  Manhole $4,500.00 = $4,500.00

103 3            EA Basic Sanitary Manhole $3,500.00 = $10,500.00

104 15          VF Extra Depth Sanitary  Sewer Manhole $95.00 = $1,425.00

105 1,252     LF 8-inch Sanitary Sewer Main $40.00 = $50,080.00

106 10          EA 6-inch Sanitary Sewer Service $800.00 = $8,000.00

107 280        LF 6-inch Sanitary Sewer Service pipe $25.00 = $7,000.00

108 2            EA 8-inch PVC Sanitary Sewer Cap $150.00 = $300.00

109 1            EA

Connect to 8-inch Water w/ 8-inch Tapping 

Tee & Valve

$2,500.00 = $2,500.00

110 1,352     LF 8-inch Water Main $40.00 = $54,080.00

111 12          EA 8-inch Gate Valve $1,500.00 = $18,000.00

112 1            EA 8-inch Cross $850.00 = $850.00

113 3            EA 8-inch Tee $750.00 = $2,250.00

114 5            EA 8X8X6-inchTee $750.00 = $3,750.00

115 -        EA 8-inch Bend $550.00 = $0.00

116 5            EA Fire Hydrant Assembly (inc. valve & piping) $4,500.00 = $22,500.00

117 2            EA

6-inch Water Service (inc. valve, piping & 

connection)

$2,000.00 = $4,000.00

118 1            EA

4-inch Water Service (inc. valve, piping & 

connection

$1,800.00 = $1,800.00

119 6            EA 1-inch Water Sercice on 8-inch Main $1,100.00 = $6,600.00

120 4            EA 2-inch Temporary Blowoff $2,000.00 = $8,000.00

121 7            EA 8-inch Plug & Thrust $500.00 = $3,500.00

122 1            EA Connect to Ex. Strom Drain Manhole $3,000.00 = $3,000.00

123 4            EA Storm Drain Manhole $4,000.00 = $16,000.00

124 20          VF Extra Depth Manhole $95.00 = $1,900.00

125 617        LF 24-inch Storm Drain Pipe $80.00 = $49,360.00

126 638        LF 21-inch Storm Drain Pipe $70.00 = $44,660.00

127 -        LF 15-inch Storm Drain Pipe $60.00 = $0.00

128 156        LF 12-inch Storm Drain Pipe $40.00 = $6,240.00
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129 6            EA Curb Inlet $1,750.00 = $10,500.00

130 2            EA 21-inch Storm DrainCcap $500.00 = $1,000.00

131 4            EA 6-inch Storm Drain Service $600.00 = $2,400.00

132 112        LF 6-inch Storm Drain Pipe $25.00 = $2,800.00

133 1            LS Traffic Control During Construction $10,000.00 = $10,000.00

Schedule I Subtotal = $384,307.13

Schedule II: Streets

Item No. Quantity Unit Description Unit Price Subtotal

201 1            LS Mobilization and Insurance $14,518.05 = $14,518.05

202 1            LS

Storm Water Management and 

Erosion Control

$7,500.00 = $7,500.00

203 1,889     CY Unclassified Excavation -  Streets $8.00 = $15,112.00

204 2,133     CY 1-1/2-inch Base Gravel (12-inch thick) $24.00 = $51,192.00

205 2,240     LF Curb and Gutter $14.00 = $31,360.00

206 648        SF Accessibility Ramp $7.00 = $4,536.00

207 24          EA Truncated Dome Panels $150.00 = $3,600.00

208 3,998     SY Asphalt Surface Course (3-inch Section) $13.00 = $51,974.00

209 1            EA Monument and box $500.00 = $500.00

210 1            EA Street Name Sign with Post $400.00 = $400.00

211 1            EA Stop Sign with Post $400.00 = $400.00

212 1            LS Striping Turn Lane (Wicks Lane and Fantan) $3,500.00 = $3,500.00

213 1            LS Yellow Epoxy Curb Paint $3,000.00 = $3,000.00

214 1            LS School Crossing (inc. striping & crossing signs) $5,000.00 = $5,000.00

215 8            EA Nine Button Delineator $500.00 = $4,000.00

216 1            EA 16-Unit Gang Mailbox withPad $4,500.00 = $4,500.00

217 4            EA Road Closed Sign $500.00 = $2,000.00

218 1            LS Traffic control during construction $5,000.00 = $5,000.00

Schedule II Subtotal = $208,092.05

Wicks Lane Improvements

Item No. Quantity Unit Description Unit Price Subtotal

301 1            LS Mobilization and Insurance $15,050.85 = $15,050.85

302 1            LS

Storm Water Management and 

Erosion Control

$4,000.00 = $4,000.00

303 2,100     CY Unclassified Excavation -  Streets $8.00 = $16,800.00

304 1,575     CY 1-1/2-inch Base Gravel (12-inch thick) $24.00 = $37,800.00

305 1,505     LF Curb and Gutter $14.00 = $21,070.00

306 324        SF Accessibility Ramp $7.00 = $2,268.00

307 12          EA Truncated Dome Panels $150.00 = $1,800.00

308 4,220     SY Asphalt Surface Course (4-inch Section) $17.00 = $71,740.00

309 2            EA Monument and box $500.00 = $1,000.00

310 1            EA Striping Turn Lane (Wicks Lane and Fantan) $20,000.00 = $20,000.00

311 1            EA Traffic control during construction $10,000.00 = $10,000.00

312 2            LS 6-inch Sanitary Sewer Service $800.00 = $1,600.00

313 120        LF 6-inch Sanitary Sewer Service Pipe $25.00 = $3,000.00

314 3            LS 4-inch Water Service $1,800.00 = $5,400.00
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315 2            EA 6-inch Storm Drain Service $600.00 = $1,200.00

316 120        EA 6-inch Storm Drain Pipe $25.00 = $3,000.00

Wicks Lane Subtotal = $215,728.85

Construction Subtotal = $808,128.03

Construction Subtotal Plus Contingency = $929,347.23

Administrative Fees

Engineering Design 7.50% = $69,701.04

Construction Admin & Inspection 8.00% = $74,347.78

construction staking 2.00% = $18,586.94

Materials testing 2.00% = $18,586.94

City of Billings Private contract fee 3.50% = $32,527.15

Subtotal of Administrative Fees = $213,749.86

Construction Total and Administrative Fees = $1,143,097.09

Total Net Lot Square Footage = 493,056 SF

Square Foot Cost (net lot area) = $2.32

Notes:

Quantity estimates based on Preliminary plat layout only - not on actual design

Mobilization and Insurance based on percentage of total schedule cost 7.5 %

Construction contingency 15 %

All items are complete and in place.

Sanderson Stewart cannot warrant that any opinions of probable cost provided by Sanderson Stewart will not vary from actual 

costs incurred by the client.  Sanderson Stewart has no control over the cost or availability of labor, equipment, materials, or over 

market conditions or the Contractor’s method of pricing.  Sanderson Stewart makes no warranty, express or implied, that the bids 

or the negotiated cost of the work will not vary from Sanderson Stewart’s opinion of probable cost.
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